NOTICE TO CONTRACTORS

CALL ORDER 105

FEDERAL PROJECT NO. IM-NH-80-9(841)
LOCATION: I-80, 134th STREET BRIDGE, LINCOLN
COUNTIES: LANCASTER

The Nebraska Department of Roads will receive sealed bids in Room 104
of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on
September 03, 2009. At that time the bids will be opened and read for
GRAD, MSE, CULV, BR, GDRL

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR
WHO IS QUALIFIED FOR: BRIDGES
START DATE 10/13/2009 WORKING DAYS 115
Price Range $ 1,000,000 to $ 3,000,000
THIS PROJECT CONTAINS A DBE GOAL OF 5.0

oo

Plans and specifications may be seen beginning August 11, 2009 at the Lincoln
Central Office and August 17, 2009 at the District Engineer's Office at LINCOLN

Additional letting information may be found at the Nebraska Department of Roads
Web Site at http://www.dor.state.ne.us/letting/.

This project is funded under the Federal-Aid Highway Act, all appropriate Federal
requirements will apply.

INFORMATIONAL PROPOSAL EACH $ 5.00
PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS) 118 SHEETS $ 29.50
CROSS SECTIONS (SHEETS X1 THRU X22) 22 SHEETS $ 5.50
STANDARD PLANS 13 SHEETS $ 3.25
SHEET NO.
1 TITLE PAGE
2-T TYPICAL CROSS SECTIONS
2-S1 - 2-82 SUMMARY OF QUANTITIES
2-K1 - 2-K2 SUMMARY OF SOILS & GEOTECHNICAL INFORMATION
2-W WETLANDS
2-H1 - 2-H2 HORIZONTAL ALIGNMENT & ORIENTATION
2-N GENERAL INFORMATION & DETOUR LOCATION MAP
2-L1 - 2-L4 CONSTRUCTION, REMOVALS, & DRAINAGE
2-L5 GEOMETRICS
2-L6 - 2-L7 EROSION CONTROL
3 PLAN & PROFILE SHEET
4 -5 SIGN LOCATION PLAN
6 TYPICAL TRAFFIC CONTROL PLAN--TYPICAL LANE CLOSURE
(FREEWAY-INTERSTATE)
7 TYPICAL TRAFFIC CONTROL--FREEWAY RAMP CLOSURE
8 TYPICAL TRAFFIC CONTROL PLAN--INERTIAL BARRIER SYSTEM
9 TYPICAL TRAFFIC CONTROL PLAN--FREEWAY CLOSURE
10 TEMPORARY PAVEMENT MARKING PLAN
11 - 13 EARTHWORK DATA SHEETS
14 - 15 DRAINAGE STRUCTURE CROSS SECTIONS
16 - 48 SPECIAL PLAN 1 NU2000 PRESTRESSED CONCRETE GIRDER BRIDGE
STA. 15+10.37
49 - 81 SPECIAL PLAN 2 STEEL PLATE GIRDER BRIDGE
STA. 15+10.37
82 - 83 SPECIAL PLAN 1C 10" X 6' SINGLE SPAN
RC BOX CULVERT
STA. 19+10.00
84 - 85 SPECIAL PLAN 2C 5-BAR GRATE INLET WITH CURB
86 - 87 SPECIAL PLAN 3C 5-BAR GRATE INLET WITH CURB
88 - 89 SPECIAL PLAN 4C MECHANICALLY STABILIZED EARTH WALL
90 - 96 SPECIAL PLAN 5C GUARDRAIL PLAN
97 SPECIAL PLAN 6C EROSION CHECKS (ALL TYPES)
& FABRIC SILT CHECKS
98 - 99 SPECIAL PLAN 7C TEMPORARY SILT CHECKS
R1 - R4 RIGHT-OF-WAY SHEETS

X1l - X22 CROSS SECTIONS



STANDARD PLANS

410-R3 (2 SHEETS) FLARED END SECTIONS FOR CULVERT PIPES
411 (4 SHEETS) BEDDING AND BACKFILL REQUIREMENTS
FOR CONCRETE PIPE
501-R5 (3 SHEETS) EROSION CONTROL
502 SILT FENCE DETAILS
920-R5 (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE
923 TRAFFIC CONTROL--ROAD CLOSURE

Quantities shown herein are FOR INFORMATION ONLY and
should not be used for bidding purposes. The Department
reserves the right to change these quantities without notice.

GROUP 1 GRADING

MOBILIZATION LUMP LUMP
GENERAL CLEARING AND GRUBBING LUMP LUMP
WATER 240 MGAL
EARTHWORK MEASURED IN EMBANKMENT 28,415 CY
GRAVEL SURFACE COURSE 197 TON
CRUSHED ROCK EMBEDMENT 5,182 SY
CRUSHED ROCK SURFACE COURSE 548 TON
REMOVE GUARDRAIL 859 LF
REMOVE SIGN 2 EACH
REMOVE SIGN STRUCTURE 1 EACH
REMOVE LUMINAIRE 2 EACH
SEEDING, TYPE A 3 ACRE
SEEDING, TYPE B 1 ACRE
COVER CROP SEEDING 4 ACRE
EROSION CONTROL, CLASS 1D 11,797 SY
EROSION CHECKS, TYPE WATTLE 160 LF
FABRIC SILT FENCE-LOW POROSITY 1,470 LF
MULCH 9 TON
GROUP 1A MSE WALL
MOBILIZATION LUMP LUMP
EXCAVATION FOR MSE WALL 2,785 CY
CONCRETE FACE PANELS 6,207 SF
CONCRETE LEVELING PADS 375 LF
COPING 391 LF
CONCRETE COATING LUMP LUMP
AT STA. 13+64.84
CONCRETE COATING LUMP LUMP
AT STA. 16+55.91
SELECT GRANULAR BACKFILL FOR MSE WALL 4,793 CY
GROUP 4 CULVERTS
MOBILIZATION LUMP LUMP
RIPRAP FILTER FABRIC 40 SY
REMOVE INLET 4 EACH
CAST IRON GRATE & FRAME 2,520 LB
PREPARATION OF STRUCTURE 1 EACH
AT STA. 19+14.62
EXC FOR PIPE, PIPE-ARCH CULV, AND HDWL 464 CY
EXCAVATION FOR BOX CULVERTS 196 CY
47B-3000 CONC FOR BOX CULV 132 CY
47B-3000 CONC FOR INLET & JUNCTION BOXES 7 CY
RE-STEEL FOR BOX CULVERT 15,945 LB
RE-STEEL FOR INLET & JCT BOX 610 LB
24" METAL FLARED-END SECTION 2 EACH
ROCK RIPRAP, TYPE B 35 TON
24" CULV PIPE 3,4,5,6 176 LF

24" CULV PIPE 2,4,5,7,8 109 LF



GROUP 6 BRIDGE AT STA. 15+10.37

MOBILIZATION

CONC FOR PVMT APPROACHES CLASS 47BD-4000
EPOXY COATED RE-STEEL FOR PVMT APPROACH

ABUTMENT NO.1l EXCAVATION
ABUTMENT NO.2 EXCAVATION
PIER NO.1 EXCAVATION
PREFORMED EXPANSION JOINT, TYPE B
EXPANSION BEARING, TFE TYPE
FIXED BEARING
47B-3000 CONC FOR BRIDGE
47BD-4000 CONC FOR BRIDGE
PRECAST/PRESTRESSED CONC SUPERSTR
AT STA. 15+10.37
REMOVE STRUCTURE
AT STA. 15+26.89
EXPANDED POLYSTYRENE GEOFOAM
STEEL DIAPHRAGM
EPOXY COATED RE-STEEL
SUBSURFACE DRAINAGE MATTING
HP 12"X53# STEEL PILING
TEMP BRIDGE SHORING
BRIDGE SHORING
CONCRETE COATING
AT STA. 15+10.37
GRANULAR BACKFILL

GROUP 6A BRIDGE AT STA. 15+10.37

MOBILIZATION

CONC FOR PVMT APPROACHES CLASS 47BD-4000
EPOXY COATED RE-STEEL FOR PVMT APPROACH

ABUTMENT NO.1 EXCAVATION
ABUTMENT NO.2 EXCAVATION
PIER NO.1 EXCAVATION
PREFORMED EXPANSION JOINT, TYPE A
EXPANSION BEARING, TFE TYPE
FIXED BEARING
47B-3000 CONC FOR BRIDGE
47BD-4000 CONC FOR BRIDGE
REMOVE STRUCTURE

AT STA. 15+426.89
STEEL SUPERSTRUCTURE

AT STA. 15+410.37
EXPANDED POLYSTYRENE GEOFOAM
EPOXY COATED RE-STEEL
SUBSURFACE DRAINAGE MATTING
HP 12"X53# STEEL PILING
TEMP BRIDGE SHORING
BRIDGE SHORING
CONCRETE COATING

AT STA. 15+410.37
GRANULAR BACKFILL

GROUP 7 GUARDRAIL

MOBILIZATION

W-BEAM GUARDRAIL

PERMANENT INERTIAL BARRIER SYSTEM
BRIDGE APPROACH SECTIONS
GUARDRAIL END TREATMENT, TYPE II
SURFACE UNDER GUARDRAIL
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GROUP 10 GENERAL ITEMS

BARRICADE, TYPE II

BARRICADE, TYPE III

TEMPORARY SIGN DAY

SIGN DAY

CONTRACTOR FURNISHED SIGN DAY
PAVEMENT MARKING REMOVAL

TEMP PVMT MARKING, TYPE PAINT

TEMP PVMT MARKING SURF PREP
FLASHING ARROW PANEL

CONCRETE PROTECTION BARRIER
RELOCATE CONC PROTECTION BARRIER
RELOC INERTIAL BARRIER SYSTEM
INERTIAL BARRIER SYSTEM
REPLACEMENT MODULE

FIELD OFFICE

TRAINING

MOBILIZATION

CONSTRUCTION STAKING AND SURVEYING
TEMPORARY FENCE

RENTAL OF LOADER, FULLY OPERATED
RENTAL OF DUMP TRUCK, FULLY OPERATED
RENTAL OF SKID LOADER, FULLY OPERATED

RENT CRAWLER MNTED HYD EXCAVATOR, F.O.

TEMPORARY SILT CHECK

TEMPORARY SILT FENCE

TEMPORARY EARTH CHECK
TEMPORARY MULCH
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